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July 26, 2012 
 
 

SANTA ANA WATERSHED PROJECT AUTHORITY 
 

Brine Line Right-of-Way Maintenance 2012  
 
 

IMPORTANT NOTICE 
 

ADDENDUM NO. 2 
 

Please Deliver Immediately 
 
 
Transmitted herewith is Addendum No. 2 to the Request for Proposals for Brine Line 
Right-of-Way Maintenance 2012.  
 
 
Please note the highlighted areas on the following attached pages: 
 

1. Attachment A – Cost Proposal Form  
 

2. Attachment E – Scope of Work  
 

Proposers shall acknowledge that the requirements of Addendum No. 2 are 
incorporated into the proposal by completing the attached Addendum Confirmation 
Form and enclosing it with the proposal to SAWPA. 
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July 26, 2012 
 
 
 

ADDENDUM CONFIRMATION FORM 
 
 
 
Receipt of the following Addendum is acknowledged.  Requirements contained in 
Addendum No. 2, issued July 26, 2012, are included in the proposal. 
 
 
 
 
__________________________   _____________________________ 
Name of Firm      Authorized Agent (printed or typed) 
 
 
__________________________   _____________________________ 
Address      Signature 
 
__________________________   _____________________________ 
City/State/Zip      Date 
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ATTACHMENT A 
COST PROPOSAL FORM 

RFP for Brine Line Right-of-Way Maintenance 
SPECIFICATION NO. Brine Line Right-of-Way Maintenance-2012 

 
Due Date and Time for Proposal Submittal: August 1, 2012 by 11:00 a.m.  Any 
omissions, additions, substitutions, conditions or alternates in Offeror’s proposal will be 
considered irregularities and may be cause for rejection of the Offeror’s proposal, no 
matter how insignificant or immaterial such irregularity may be. Proposals must be 
completed in ink, indelible pencil or by typewriter. Erasures or “strike-outs” must be 
initialed by the Service Provider. 
 
The undersigned does hereby propose to provide services in accordance with all 
provisions of the Request for Proposals including, but not limited, to the Scope of Work, 
Exhibits, and references for the following price. Incomplete submittal of requested 
information as called out in the proposal specification requirements may deem the 
proposal as non-responsive. The cost proposal shall be submitted in separate envelope 
provided herein. All envelopes shall be clearly marked with the Specification number and 
envelope content. Please submit unit costs for at least one of the options below. Unit 
costs shall be valid until June 30, 2014. 
 
BASE BID 

DESCRIPTION QTY(i) UNIT UNIT COST TOTAL 
Furnish all labor, materials, equipment and incidentals to maintain the Right-of-
Way in the following Brine Line Reaches: 
Reach IV 2 Each   
Reach IV-A Upper 2 Each   
Reach IV-A Lower 2 Each   
Reach IV-B Lower (MAS 4B-0130 
to Crossing 1) 

2 Each   

Reach IV-B Lower (Crossing 1 to 
Crossing 6) 

2 Each   

Installation and removal of 
temporary bridges at Crossing 1 

2 Each   

Installation and removal of 
temporary bridges at Crossing 2 

2 Each   

Installation and removal of 
temporary bridges at Crossing 3 

2 Each   

Installation and removal of 
temporary bridges at Crossing 4 

2 Each   

Installation and removal of 
temporary bridges at Crossing 6 

2 Each   

Cutting and removal of trees with a 
diameter larger than 6-inches 

20 Each   
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Furnish all labor, materials, equipment and incidentals to maintain the Right-of-
Way in the following SAWPA Properties: 
Reach IV-D (Jurupa Valley)  4 Each   
Reach IV-E (Colton) 4 Each   
TOTAL  

(i) The quantities listed reflect the amount of work expected as part of the right-of-way maintenance. 
The contractor shall be paid for only work performed based on the unit costs provided. 

 
ALTERNATE 1 

DESCRIPTION QTY(i) UNIT UNIT COST TOTAL 
Furnish all labor, materials, equipment and incidentals to maintain the Right-of-
Way in the following Brine Line Reaches: 
Reach IV-B Lower (Crossing 1 to 
Crossing 6) 

2 Each   

Installation and removal of 
temporary bridges at Crossing 1 

2 Each   

Installation and removal of 
temporary bridges at Crossing 2 

2 Each   

Installation and removal of 
temporary bridges at Crossing 3 

2 Each   

Installation and removal of 
temporary bridges at Crossing 4 

2 Each   

Installation and removal of 
temporary bridges at Crossing 6 

2 Each   

Removal of wood debris between 
Crossing 1 and MAS 4B-0040(ii). 

2 Each   

(i) The quantities listed reflect the amount of work expected as part of the right-of-way maintenance. 
The contractor shall be paid for only work performed based on the unit costs provided. 

(ii) Wood debris shall be chipped and left in place. 
 
ALTERNATE 2 

DESCRIPTION QTY(i) UNIT UNIT COST TOTAL 
Furnish all labor, materials, equipment and incidentals to maintain the Right-of-
Way in the following Brine Line Reaches: 
Reach IV-B Lower (Crossing 1 to 
Crossing 6) with the installation of 
only 1 bridge 

2 Each   

Installation and removal of 
temporary bridge at Crossing 6 

2 Each   

Removal of wood debris between 
Crossing 6 and MAS 4B-0040(ii). 

2 Each   

(i) The quantities listed reflect the amount of work expected as part of the right-of-way maintenance. 
The contractor shall be paid for only work performed based on the unit costs provided. 

(ii) Wood debris shall be chipped and left in place. 
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1. BASE BID 
TOTAL (In Words): _____________________________________________________ 
 
2. ALTERNATE 1 
TOTAL (In Words): _____________________________________________________ 
 
3. ALTERNATE 2 
TOTAL (In Words): _____________________________________________________ 
 
Total cost shall be determined on base bid plus the lowest cost of either Alternate 1 
or Alternate 2.  
 
The enclosed proposal includes the following required submittals: 
 

(1) Cost Proposal Form (Attachment A) 
(2) Non-Collusion Affidavit (Attachment B) 
(3) Acknowledgement of Insurance Requirements (Attachment C) 
(4) Copies of All Addendum Confirmation Form, if applicable. 

 
_________________________________ ___________________   _________ 
Name of Firm     Signature        Date 
 
________________________________________ ____________________________________ 
Address      Authorized Agent (Printed or Typed) 
 
________________________________________ ____________________________________ 
City, State, Zip Code    E-mail address 
 
________________________________________ ____________________________________ 
Telephone     Fax 
 
________________________________________ ____________________________________ 
California License No.    Expiration Date 



 

 1

ATTACHMENT E  
 

Brine Line Right of Way Maintenance 
Scope of Work 

 
 
1. Background 
 
The Santa Ana Watershed Project Authority (SAWPA) was formed in 1972 to plan and 
build facilities to protect water quality in the Santa Ana River Watershed. SAWPA is a 
Joint Powers Authority (JPA) comprised of five (5) member agencies: Eastern Municipal 
Water District (EMWD), Inland Empire Utilities Agency (IEUA), Orange County Water 
District (OCWD), San Bernardino Valley Municipal Water District (SBVMWD), and 
Western Municipal Water District (WMWD.) 
 
SAWPA owns either capacity rights in, or owns outright approximately 93 miles of 
pipeline referred to as the Inland Empire Brine Line (BRINE LINE) [formerly known as 
Santa Ana Regional Interceptor (SARI)].  This interceptor was initially constructed to 
provide for highly saline, non-domestic discharges in order to protect the inland water 
quality in the upper Santa Ana River Watershed. 
 
SAWPA is responsible for the maintenance of the Brine Line right-of-way, including 
access roads leading to/from existing Maintenance Access Structures, as well as vegetation 
clearing for two properties located in the City of Jurupa Valley and the City of Colton.  
 
 
2. Scope of Services 
 
The Contractor shall provide all labor, equipment, materials, and incidentals to provide 
maintain the Brine Line right-of-way on Reaches IV, IV-A Lower, IV-A Upper, IV-B 
Lower, Reach IV-D Property and Reach IV-E Property, as shown in the attached maps. 
Maintenance on Reaches IV, IV-A Lower, IV-A Upper, IVB-Lower shall take place once 
per year between September 17 and October 5, unless otherwise authorized by SAWPA. 
Maintenance on Reach IV-D and Reach IV-E properties shall be performed twice per year 
(between April 15-April 22 and between October 1-October 8).  
 
In the case of maintenance on Reaches IV, IV-A Upper, IV-A Lower, and IV-B Lower, 
the Contractor shall remove any vegetation on the 10-ft wide access road. A 50-ft radius 
will be cleared around each Maintenance Access Structure on Reaches IV-A Lower and 
IV-B Lower. Vegetation clearing on Reaches IV and IV-A Upper shall be limited to a 10-
ft radius.  Under no circumstances shall the Contractor clear any vegetation beyond the 
10-ft width of the road in the case of Reach IV-A Upper, IV-A Lower, and Reach IV-B 
Lower. The Contractor shall cut any trees with a diameter greater than 6-inches 
obstructing the access road and place them to the side of the road. All trees with a 
diameter smaller than 6-inches shall be moved to the side of the road. The dry wood in 
the area between MAS crossing 6 and MAS 4B-0040 shall be chipped and left in place.  
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Access to Reach IV-B Lower will require installation of a minimum of five (5) temporary 
bridges. Access to MAS 4B-0040 and 4B-0050 shall be made from the east through 
Crossing 6. Access to MAS 4B-0060 and MAS 4B-0070 shall be made from the west 
through Crossings 1, 2, 3, and 4. The approximate width and depth of the crossings is as 
follows: 
 
Crossing Number Approximate Width (ft) Approximate Depth (ft) 

1 12 2.5 
2 18 2 
3 20 4 
4 20 4 
6 23 5 

 
 
Work on the Reach IV-D and IV-E properties shall consist of removal of any vegetation 
(i.e. mowing).  
 
No traffic control and/or permits are anticipated. Work shall be considered complete after 
SAWPA accepts the work.  
 
Contractor shall provide fire extinguishers or other fire containment mechanism (i.e. water 
truck) at all times during vegetation clearing.  
 
The Contractor may, at its own discretion and expense, use herbicides (non-toxic, 
suitable for aquatic applications) outside of the avian nesting season (March 15 – 
September 15) to mitigate vegetation growth in the areas identified for maintenance. 
Application of any herbicides shall be made by qualified personnel. 
 
Speed through the Dog Training Center shall not exceed 10 miles per hour. 
 
Vegetation clearing shall consist of clearing all vegetation in the areas identified to an 
average length of 1-inch.  
 
Contractor must have a valid C27 license (landscaping contractor). 
 
 
 


