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REQUEST FOR PROPOSAL FOR CONSULTING SERVICES 
 

FOR 
 

SANTA ANA RIVER WASTE LOAD ALLOCATION MODEL UPDATE 

1. INTRODUCTION 

The Santa Ana Watershed Project Authority (SAWPA) requests proposals from qualified 

consultants to update, calibrate, and apply the Wasteload Allocation Model (WLAM) to 

estimate projected TDS and Nitrate-N concentrations of the Santa Ana River recharge water 

and discharge at Prado Dam.  This effort satisfies monitoring and analyses requirements in 

the Water Quality Control Plan for the Santa Ana River Basin (Basin Plan). 

The work will be performed under the supervision of the Santa Ana Watershed Project 

Authority, administrator for the SAWPA Basin Monitoring Program Task Force (Task 

Force). The Task Force was originally formed to implement the TDS and nitrate groundwater 

and surface water monitoring requirements of the Basin Plan.  The Task Force is comprised 

of representatives from a number of key watershed stakeholders, including staff from the 

Regional Water Quality Control Board (Regional Board).  SAWPA will serve as 

administrator of the project.  Proposals are due to SAWPA by 5:00 pm on December 6, 2016. 

2. BACKGROUND 

The Santa Ana River watershed is located in southern California and is approximately 2,840 

square miles in size. The tributaries of the Santa Ana River begin in the San Bernardino, San 

Gabriel, San Jacinto, and Santa Ana Mountains.  The tributaries merge with the Santa Ana 

River which flows to the Pacific Ocean. The watershed includes portions of San Bernardino 

County, Riverside County, Orange County, and a small portion of Los Angeles County.  

As part of the agreement to adopt the 2004 Basin Plan Amendment (Resolution No. R8-

2004-0001), affected parties agreed to develop and periodically update the wasteload 

allocation for the upper Santa Ana River Watershed: 

“Wasteload allocations for regulating discharges of TDS and total inorganic nitrogen 

(TIN) to the Santa Ana River, and thence to groundwater management zones recharged 

by the River, are an important component of salt management for the Santa Ana Basin. 

As described earlier, the Santa Ana River is a significant source of recharge to 

groundwater management zones underlying the River and, downstream, to the Orange 

County groundwater basin. The quality of the River thus has a significant effect on the 

quality of the Region’s groundwater, which is used by more than 5 million people. 

Control of River quality is appropriately one of the Regional Board’s highest priorities. 

Sampling and modeling analyses conducted in the 1980’s and early 1990’s [sic] indicated 

that the TDS and total nitrogen water quality objectives for the Santa Ana River were 

being violated or were in danger of being violated. Under the Clean Water Act (Section 

303(d)(1)(c); 33 USC 466 et seq.), violations of water quality objectives for surface 

waters must be addressed by the calculation of the maximum wasteloads that can be 

discharged to achieve and maintain compliance. Accordingly, TDS and nitrogen 

wasteload allocations were developed and included in the 1983 Basin Plan. The nitrogen 
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wasteload allocation was updated in 1991; an updated TDS wasteload allocated [sic] was 

included in the 1995 Basin Plan when it was adopted and approved in 1994/1995. 

The wasteload allocations distribute a share of the total TDS and TIN wasteloads to each 

of the discharges to the River or its tributaries. The allocations are implemented 

principally through TDS and nitrogen limits in waste discharge requirements issued to 

municipal wastewater treatment facilities (Publicly Owned Treatment Works or POTWs) 

that discharge to the River, either directly or indirectly. Nonpoint source inputs of TDS 

and wasteload allocations […]. 

Because of the implementation of these wasteload allocations, the Orange County Water 

District wetlands and other measures, the TDS and TIN water quality objectives for the 

Santa Ana River at Prado Dam are no longer being violated, as shown by annual 

sampling of the River at the Dam by Regional Board staff. However, as part of the 

Nitrogen/TDS Task Force studies to update the TDS/nitrogen management plan for the 

Santa Ana Basin, a review of the TDS and TIN wasteload allocations initially contained 

in this Basin Plan was conducted [in 2002]. In part, this review was necessary in light of 

the new groundwater management zones and TDS and nitrate-nitrogen objectives for 

those zones recommended by the N/TDS Task Force (and now incorporated in Chapters 

3 and 4). The wasteload allocations were evaluated and revised to ensure that the POTW 

discharges would assure compliance with established surface water objectives and would 

not cause or contribute to violation of the groundwater management zone objectives 

[…].”   

RWQCB, 2011, p. 5-27 to 5-31 

In May 2009, the Task Force completed the 2008 Santa Ana River Wasteload Allocation 

Model Report Wildermuth Environmental Inc. (WEI, 2009) which updated the wasteload 

allocation to account for changing plans and conditions in the watershed.  This included the 

development of six scenarios to represent a reasonable range of future (2010 and 2020) 

POTW wastewater production, reuse, and discharge, as well as the storm-water conservation 

measures being contemplated at the Seven Oaks Dam.   

In January 2015, the Task Force completed an addendum to the 2008 Santa Ana River 

Wasteload Allocation Model Report to further assess the range of possible future conditions.  

This included the development and analysis of two additional modeling scenarios (Scenarios 

7 and 8) and the incorporation of available data through 2012.  The existing Wasteload 

Allocation model domain is the area in the Santa Ana Watershed that is tributary to Prado 

Dam. 

3. OBJECTIVE 

The primary objective of this project is to update, calibrate, and apply the Wasteload 

Allocation Model using available data through 2016, to estimate projected TDS and Nitrate-

N concentrations of the Santa Ana River recharge water and discharge at Prado Dam, and to 

interpret the results. 
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4. ANTICIPATED SCOPE OF WORK 

Task 1 – Update the Data Used in the Waste Load Allocation Model (WLAM) 

Task 1a:  Update relevant land use maps for the region 

The Consultant shall use the best available land use data to represent current 

conditions, as the WLAM relies on land use maps to estimate the volume of 

stormwater runoff likely to occur in response to varying precipitation conditions.
1
  To 

characterize probable land used in the future (2040) condition, the Consultant may 

rely on reasonable estimates of likely development in the region from reliable sources 

including, but not limited to:  city and county planning agencies, census data, trend 

estimates from utility service providers, etc.  Consultant should take into 

consideration that, since 2010, any new development or re-development in the region 

is subject to more restrictive regulations governing the volume of stormwater runoff 

from such areas.
2
  These restrictions should be integrated into the updated WLAM.  

Data collection for all features needed in the updated WLAM should also be 

completed for the area tributary to Reach 2 of the SAR. 

Task 1b:  Update the stormwater management facility maps 

The Consultant shall update the WLAM to accurately characterize significant 

infrastructure changes, as County flood control districts and local water supply 

agencies routinely make improvements in infrastructure that can affect the volume of 

runoff reaching surface streams and/or the volume of recharge to underlying 

groundwater basins.  These include improvements such as: installing or removing 

concrete lining in flood control channels, constructing or enlarging diversion ponds to 

percolate stormwater, etc.  The Consultant is not required to speculate on facilities 

that might be built at some future date but is encouraged to include any new facilities 

that are being actively designed/developed. 

Task 1c:  Update the historical precipitation data for the region 

The Consultant shall expand the precipitation database (1950-2012) to include 

additional rainfall data from 2013-2016 so that the revised WLAM evaluates runoff 

and streamflow for a 66-year period.  The WLAM relies on daily precipitation data 

from a wide variety of rainfall gauges throughout the region.
3
  The most recent update 

to the WLAM used daily precipitation data for the 62-year period beginning in 1950 

and ending in 2012.   

Task 1d:  Review and confirm the operating assumptions for Seven Oaks Dam and 

Prado Dam 

The Consultant shall confirm that there have been no substantive changes in the 

procedures that govern the operation of Seven Oaks Dam and Prado Dam.  The 

                                                 
1 Wildermuth Environmental, Inc.  2008 Santa Ana River Wasteload Allocation Model Report.  May, 2009;  see Tables 2-3, 2-4, 2-5, 2-6, 2-7 and 

Figure 2-6.  GIS shape files are available from SAWPA. 
2 See, for example, the Area-wide Urban Stormwater Permit for Riverside County (NPDES No. CAS 618033;  Order No. R8-2010-0033; pg. 91 

of 117) or the Area-wide Urban Stormwater Permit for San Bernardino County (NPDES No. CAS 618036;  Order No. R8-2010-0036; pg. 81 

of 125). 
3 Wildermuth Environmental, Inc.  2008 Santa Ana River Wasteload Allocation Model Report.  May, 2009;  see Table 2-2 and Figure 2-5.  Prior 

data files of historical rain gauge data are available from SAWPA. 
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current WLAM was recently revised to reflect the standard operating procedures at 

both dams.
4
  However, if changes have occurred, the Consultant shall make 

appropriate adjustments in the updated WLAM to accurately reflect these revisions. 

Task 1e:  Update and consolidate the flow data used in the WLAM 

The Consultant shall update the existing database to include all available and reliable 

flow data from:  USGS gauging stations, POTW discharges, other non-tributary 

discharges (e.g. OC-59 deliveries, Arlington desalter operations, etc.), Watermaster 

reports, etc., as the WLAM relies on data from a wide variety of sources to 

characterize surface flows in the Santa Ana River and its major tributaries.
5
   

Task 1f:  Update and consolidate the water quality data used in the WLAM 

The Consultant shall update the existing database to include all available and reliable 

water quality data to estimate the concentration of TDS and Nitrogen in both the 

discharges and receiving waters, as the WLAM relies on data from a wide variety of 

sources to characterize water quality conditions.  This includes, but is not limited to 

data from:  USGS, POTWs, Watermasters, CEDEN & STORET.  The Consultant 

shallalso make reasonable efforts to locate and include data from other routine 

monitoring programs such as those undertaken by OCWD, the urban stormwater 

agencies, or in conjunction with a TMDL.  In addition to Nitrogen and TDS data, the 

Consultant shall gather and consolidate data for other water quality parameters 

needed to assure adequate QA/QC or to aid in calibrating the WLAM.  This may 

include, but is not limited to:  various nitrogen species (ammonia, nitrate, TIN, TKN, 

etc.) and individual salt ions (chloride, sulfate, sodium, etc.) and specific 

conductance. 

Task 1g – Perform a systematic QA/QC review of all data. 

The Consultant shall perform a systematic Quality Assurance/Quality Control 

(QA/QC) review to identify potential errors and outliers in the flow and water quality 

data.  The Consultant shall also review the consolidated database to identify and 

eliminate duplicate data.  The Consultant shall document the QA/QC procedures or 

algorithms used and any errors or outliers identified in the process of applying these 

methods. 

Task 2 – Update and Recalibrate the WLAM 

Task 2a:  Update the estimate of surface water runoff to major stream segments. 

The Consultant, using information such as updated land use and precipitation data 

gathered during Task 1, shall estimate the daily volume of runoff, from both 

stormwater and landscape irrigation, that is expected to flow into the Santa Ana River 

(Reaches 2,3, 4 & 5) and it major tributaries including, but not limited to:  San 

Timoteo Creek, Mill-Cucamonga Creek, Chino Creek and Temescal Creek
6
.  The 

estimated volume of runoff shall be computed for each day based on the precipitation 

                                                 
4 Wildermuth Environmental, Inc.  2008 Santa Ana River Wasteload Allocation Model Report.  May, 2009;  see Tables 2-8, 2-9 and Figures 2-4, 

2-5, 2-7 and 2-9. 
5 Wildermuth Environmental, Inc.  2008 Santa Ana River Wasteload Allocation Model Report.  May, 2009;  see Figures 2-22 and 2-23. 
6 The WLAM is not presently used to evaluate streambed recharge quality for the groundwater basins underlying Temescal Creek or the general 

service areas for EMWD or EVMWD (aka the San Jacinto watershed).  However, it is necessary to evaluate what affects any possible 
discharges to Temescal Creek may have on overall water quality at Prado Dam where the creek joins the Santa Ana River. 
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pattern in the historical record (1950-2016; approx. 24,106 days).  At a minimum, the 

updated WLAM must be able to replicate the functionality and accuracy of the most 

recent (2015) WLAM and must also be able to extend that same functionality 

throughout Reach 2 of the Santa Ana River. 

Task 2b:  Update the estimate of stream flow in major stream segments. 

The Consultant, using the runoff calculations from Task 2a and the other discharge 

data gathered in Task 1e, shall re-calibrate the WLAM so that it accurately and 

reliably predicts the daily instream flows measured at the same USGS gauging 

stations that were used to validate prior versions of the WLAM.  At each station, the 

Consultant shall calculate and report the correlation between the predicted and 

measured flow values as well as the relative percent error between the two.  At a 

minimum, the updated WLAM must be able to replicate the functionality and 

accuracy of the most recent (2015) WLAM and must also be able to extend that same 

functionality throughout Reach 2 of the Santa Ana River overlying the Orange 

County GMZ including calibration to SAR flow at Imperial Highway in Anaheim. 

Task 2c:  Update the estimated concentration of TDS in major stream segments. 

The Consultant, using the validated results from Task 2b and the water quality data 

gathered in Task 1f, shall estimate the average daily TDS concentration in the major 

stream segments and calibrate the WLAM to demonstrate that these estimates 

correlate well with actual measured values at the same key water quality sampling 

stations used to validate prior versions of the WLAM and also for the SAR at 

Imperial Highway in Anaheim.  At each station, the Consultant shall calculate and 

report the correlation between the predicted and measured TDS values as well as the 

relative percent error between the two.  At a minimum, the updated WLAM must be 

able to replicate the functionality and accuracy of the most recent (2015) WLAM and 

must also be able to extend that same functionality throughout Reach 2 of the Santa 

Ana River overlying the Orange County GMZ. 

Task 2d:  Update the estimated concentration of TIN in major stream segments. 

The Consultant, using the validated results from Task 2b and the water quality data 

gathered in Task 1f, shall estimate the average daily concentration of Total Inorganic 

Nitrogen (TIN) in the major stream segments and calibrate the WLAM to 

demonstrate that these estimates correlate well with actual measured values at the 

same key water quality sampling stations used to validate prior versions of the 

WLAM and also for the SAR at Imperial Highway in Anaheim.  At each station, the 

Consultant shall calculate and report the correlation between the predicted and 

measured TIN values as well as the relative percent error between the two.  At a 

minimum, the updated WLAM must be able to replicate the functionality and 

accuracy of the most recent (2016) WLAM and must also be able to extend that same 

functionality throughout Reach 2 of the Santa Ana River overlying the Orange 

County GMZ. 
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Task 2e:  Estimate the volume of stream flow recharging from each major stream 

segment to the underlying groundwater management zone. 

The Consultant, using the results from Task 2b, and making appropriate adjustments 

for soil transmissivity and losses due to evapotranspiration, shall employ the WLAM 

to estimate the daily volume of surface flow that percolates from each major stream 

segment, through the streambed sediment, into each of the underlying groundwater 

management zones. At a minimum, the updated WLAM must be able to replicate the 

functionality and accuracy of the most recent (2015) WLAM and must also be able to 

extend that same functionality throughout Reach 2 of the Santa Ana River overlying 

the Orange County GMZ, including OCWD recharge facilities in the cities of 

Anaheim and Orange. 

Task 2f:  Estimate the average daily concentration and mass of TDS recharging 

from each major stream segment to the underlying groundwater 

management zone. 

The Consultant, using the results from Task 2c and Task 2e, and making appropriate 

adjustments for changes due to evapotranspiration, shall cause the WLAM to estimate 

the average daily concentration and mass of TDS that percolates from each major 

stream segment, through the streambed sediment to recharge the underlying 

groundwater management zones. At a minimum, the updated WLAM must be able to 

replicate the functionality and accuracy of the most recent (2015) WLAM and must 

also be able to extend that same functionality throughout Reach 2 of the Santa Ana 

River overlying the Orange County GMZ. 

Task 2g:  Estimate the average daily concentration and mass of TIN recharging 

from each major stream segment to the underlying groundwater 

management zone. 

The Consultant, using the results from Task 2d and Task 2e, and making appropriate 

adjustments to reflect the Nitrogen Loss Coefficients previously approved by the 

Regional Board, shall cause the WLAM to estimate the average daily concentration 

and mass of TIN that percolates from each major stream segment, through the 

streambed sediment to recharge the underlying groundwater management zones. At a 

minimum, the updated WLAM must be able to replicate the functionality and 

accuracy of the most recent (2015) WLAM and must also be able to extend that same 

functionality throughout Reach 2 of the Santa Ana River overlying the Orange 

County GMZ. 

Note:  The software code for the most recent (2015) WLAM is available from 

SAWPA.  It is undocumented.  Consultant may elect to update the WLAM by 

revising existing program code or by developing all new software that provides the 

same functionality. 

It is recommended but not required that the consultant utilize the existing Recharge 

Facilities Model (RFM) of OCWD groundwater recharge facilities in the cities of 

Anaheim and Orange.  The RFM was developed in GOLDSIM software by OCWD 

and is available from SAWPA.  If the consultant elects to not use OCWD’s RFM, 
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then explanation should be provide regarding how the updated WLA model will 

account for OCWD’s recharge system in Anaheim and Orange. 

Task 3:  Evaluate Waste Load Allocation Scenarios for Major Stream Segments 

Task 3a:  Specify the range of probable discharge conditions. 

The Consultant, working in cooperation with the SAWPA staff, Basin Monitoring 

Program Task Force representatives, and the Regional Board staff, shall solicit each 

wastewater treatment agency's best available estimate for the following input 

variables: 

i.  Current condition:  maximum expected discharge of treated wastewater and the 

maximum expected re-use of recycled water (both as average annual MGD) 

ii.  2040 condition:  maximum expected discharge of treated wastewater and the 

maximum expected re-use of recycled water (both as average annual MGD) 

iii.  Effluent limits for TIN and TDS in the most recent NPDES permit. 

iv.  Actual flow-weighted average TIN and TDS concentrations reported on the 

monthly Discharge Monitoring Reports for each wastewater agency over the 

last 5 years (2012-2016). 

Task 3b:  Use WLAM to analyze six scenarios. 

The Consultant, using the validated WLAM developed in Task 2, and the input data 

collected in Task 3a, shall evaluate each of the six scenarios (A-F) shown in the 

following table: 

Discharge Condition Current Conditions 2040 Conditions 

Max. discharge (zero recycle) Scenario-A Scenario-D 

Planned recycle/discharge Scenario-B Scenario-E 

50% of planned recycled Scenario-C Scenario-F 

In general, there are three different discharge assumptions being evaluated for two 

different planning horizons.  Scenarios A thru C represent the range of flows 

(wastewater and runoff) that may occur under current land use and population 

conditions.  Scenarios D thru F represent the range of wastewater and runoff flows 

that may occur using appropriate land use and population assumptions for the year 

2040. 

The "Maximum Discharge" condition assumes all of the treated wastewater is 

disposed by discharge and none is reused as recycled water.  The "Planned 

Condition" assumes that a specific percentage of the treated wastewater will be 

recycled and the remainder will be discharged.  Each agency is responsible for 

providing its own best estimate for the volume of treated wastewater it plans to 

recycle.  The "50% Condition" assumes that wastewater agencies are only able to 

recycle one-half the volume originally planned and the remainder is discharged in 

accordance with their NPDES permit. 
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There are a number of other factors that must be addressed and accounted for when 

specifying the exact simulation conditions that will be used to run the WLAM.
7
  The 

Consultant shall review prior WLAM reports and make appropriate recommendations 

to the Basin Monitoring Program Task Force. 

For each of the six scenarios, the Consultant shall use the validated WLAM to 

estimate all of the following parameters: 

1)   Daily average stream flow for each major stream segment 

2)  Daily average TDS & TIN concentration in each major stream segment 

3)  Daily average volume of surface flow recharged from each major stream 

segment to each underlying GMZ 

4)  Daily average concentration and mass of TDS & TIN recharged from Each 

major stream segment to each underlying GMZ 

5)  Daily average volume of surface flow immediately at Prado Dam 

6)  Daily average concentration and mass of TDS & TIN at Prado Dam 

The Consultant shall use the validated WLAM to compute a daily value for all of the 

preceding parameters on each of the ≈24,106 days (beginning 1/1/1950 and ending 

12/31/2016) using the historical precipitation data for those days.  At a minimum, the 

updated WLAM must be able to replicate the functionality and accuracy of the most 

recent (2015) WLAM and must also be able to extend that same functionality 

throughout Reach 2 of the Santa Ana River overlying the Orange County GMZ. 

Task 3c:  Report results of the WLAM scenario analyses. 

The Consultant, using the results from Task 3b, shall report the results for each of the 

major stream segment/GMZ combinations shown in the following table: 

Management Zone Overlying Stream Segment(s) 

Beaumont GMZ San Timoteo Creek - Reach 4 

San Timoteo GMZ San Timoteo Creek - Reaches 2, 3 &4 

Bunker Hill-B GMZ San Timoteo Creek - Reach 1 

Colton GMZ Santa Ana River - Reach 4 (above fault) 

Riverside-A GMZ Santa Ana River - Reach 3 & 4 (below fault)  

Chino-South GMZ Santa Ana River - Reach 3 

Chino-North GMZ Chino Creek & Mill-Cucamonga Creek 

Prado Basin MZ   Santa Ana River - Reach 3 (WQOs) 

Orange County GMZ Santa Ana River - Reach 2 (+ other tributaries)
8
 

The data for TIN and TDS will be reported separately.  And, the results shall be 

presented in both tabular and graphic format similar to that used for prior WLAM 

                                                 
7 See, for example, the discussion of "Planning Assumptions" in Section 4.2 of Wildermuth Environmental, Inc.  2008 Santa Ana River Wasteload Allocation Model 

Report.  May, 2009.  See also the "Scenario 8" discussion beginning on page 3 of 14 in Wildermuth Environmental, Inc.  Addendum to the 2008 Santa Ana 

River Wasteload Allocation Model Report:  Scenario 8;  January 5, 2015. 

8 All prior versions of the WLAM ended the simulation study at Prado Dam (the boundary between Reach 2 and Reach 3 of the Santa Ana River.  

As part of this next update, the WLAM is being extended into Reach 2;  therefore, the contractor must characterize and evaluate flows from all 

major tributaries to this Santa Ana River segment, including recharge of water from OCWD’s Groundwater Replenishment System and 
imported water purchased by OCWD. 
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reports.
9
  Specifically, using the daily estimates (output values) from the WLAM, the 

Consultant shall compute and report the following summary statistics for all of the 

parameters previously listed in Task 3b: 

1)  Maximum value from a running 365-day (1 yr.) volume weighted average 

2)  Maximum value from a running 1,826 day (5 yr.) volume weighted average 

3)  Maximum value from a running 3,654 day (10 yr.) volume weighted average 

4)  Maximum value from a running 7,305 day (20 yr.) volume weighted average 

5)  Average value for the entire 66-year simulation period 

6)  % of all 365-day running average values greater than the applicable WQO and 

greater than the most recent ambient groundwater quality concentrations 

7)  % of all 1,826-day running average values greater than the applicable WQO 

and greater than the most recent ambient groundwater quality concentrations8)  % 

of all 3,654-day running average values greater than the applicable WQO and 

greater than the most recent ambient groundwater quality concentrations 

9)  % of all 7,305-day running average values greater than the applicable WQO 

and greater than the most recent ambient groundwater quality concentrations 

In addition to the statistics listed above, there are some additional special statistics 

that must be computed for both TDS and TIN at Prado Dam only: 

10)  The volume-weighted average concentration for "baseflow" conditions.
10

 

11)  The 5-year moving average of the 1 year volume weighted average.
11

 

Note:  All of the running averages are computed across the entire 66-year simulation 

period.  And, the Consultant is instructed to "loop" the historical precipitation data 

where necessary to compute all of the required running averages for the entire 66-

year simulation period. 

The Consultant must be advised that some or all of the technical work products 

prepared and delivered under this contract may be required to undergo scientific peer 

review as part of the normal regulatory review process that the Regional Board must 

undertake before it can formally approve any updated Waste Load Allocation 

developed based on the aforementioned work products.  Therefore, the Consultant 

must explain, in detail, all of the methods used within the updated WLAM. 

Task 4:  Develop WLAM for Managed Recharge in Percolation Basins 

The Consultant shall develop a new WLAM module that will consider other significant 

sources of recharge to groundwater management zones for the purpose of facilitating 

future permitting efforts that are being considered by the Regional Board and the Basin 

Monitoring Program Task Force.  It is envisioned that this new WLAM model will 

provide stakeholders the ability to evaluate these sources individually, as well as, 

                                                 
9 See, for example, the tables and figures presented in Appendix A of Wildermuth Environmental, Inc.  Addendum to the 2008 Santa Ana River 

Wasteload Allocation Model Report:  Scenario 8;  January 5, 2015.  Note that this RFP is requesting that the contractor compute and report 

some additional statistics not shown in these prior examples (e.g. 20 year averages and the percent of values exceeding the water quality 

objective). 
10 This value is computed is computed using data from water quality samples collected during summer months when the influence of stormwater 

runoff is minimal;  see pg. 5-38 of the Santa Ana River Basin Plan for additional discussion of "baseflow" monitoring requirements. 
11 This value is computed as the mean of five contiguous annual means.  This computation method results in a slightly different estimate than the 

value reported for a 1,826-day volume-weighted running average. 
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integrate the results with the surface-water WLAM to compute the collective volume and 

quality of recharge from multiple pathways. 

Prior versions of the WLAM focused exclusively on wastewater discharges to flowing 

surfaces waters and the quantity and quality of water that percolates, from those surface 

streams, to the underlying groundwater basin.  And, prior wasteload allocations, which 

are intended to protect groundwater quality, do not take into consideration water that is 

recharged to the same basins in percolation ponds that have no hydrological connection 

to the surface stream system.  This includes:  wastewater disposal ponds, diversions 

ponds used to harvest stormwater and recharge recycled water, the facilities built to 

capture and recharge water conserved behind Seven Oaks Dam, and ponds constructed to 

control dairy waste. 

This initial effort shall be considered a Pilot Program.   Consequently, the proposed scope 

should focus just on the few large percolation ponds where recharges are already 

governed by wastewater permits.  This includes:  the disposal ponds operated by the City 

of Redlands and the City of Corona, the recharge ponds operated by IEUA, and the dairy 

ponds overlying the Chino-North GMZ. 

Task 4a:  Identify the percolation ponds and recharge basins to be evaluated. 

The Consultant, working with the Regional Board staff, SAWPA staff and the Basin 

Monitoring Program Task Force, shall identify the percolation ponds and retention 

basins where treated wastewater is regularly recharged to groundwater and where 

such discharges are presently governed by permits issued by the Regional Board.  The 

Consultant shall prepare a GIS-layer showing the location of all ponds assessed 

regardless of whether it is ultimately selected for inclusion in the pilot project to 

expand the WLAM. 

Task 4b:  Characterize the volume and quality of water recharged to groundwater. 

The Consultant, working with the Regional Board staff and the pond operators, shall 

gather and analyze data from the most recent 5 year period (2012-2016) to 

characterize the volume of water recharged at select ponds (Task 4a) and the average 

concentration of TIN and TDS in that recharge water.  When computing the average 

TIN concentration discharged to groundwater, the Consultant shall provide separate 

estimates using three different nitrogen loss coefficients: -25%, -50% and -75%. 

Some percolation ponds are used to recharge both stormwater and recycled water.  

Where this occurs, the Consultant is instructed to include both when making the 

required computations. 

Task 4c:  Summarize the results of Task 4b by Groundwater Management Zone 

The Consultant, where multiple percolation ponds overlie the same GMZ, shall 

summarize the total volume of water cumulative recharged to that GMZ by all of 

those ponds.  Similarly, the Consultant shall compute the average concentration of 

TIN and TDS for the cumulative recharge.  The results shall be reported as annual 

averages for each of the five years evaluated and as the volume-weighted annualized 

average for the entire five year period. 
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Task 4d:  Integrate results from Task 4c with the results from Task 3c 

The Consultant shall combine the results from Task 4c with the results from Task 3c 

to estimate the total cumulative recharge from both sources and the volume-weighted 

collective concentration of TIN and TDS for the following five groundwater 

management zones:  Chino-North, Chino-South, Bunker Hill-A, Bunker Hill-B and 

Riverside-A.  As before, the results for TDS and TIN should be presented separately 

and in both tabular and graphic formats. 

Task 5:  Estimate off-channel recharge from natural precipitation 

The Consultant shall use the land use data developed in Task 1a and the precipitation data 

developed in Task 1c to estimate the volume and quality of natural rainfall that percolates 

to the underlying groundwater basin.  It is envisioned that the Consultant shall employ a 

simplified method to derive such estimates after performing the calculations necessary to 

compute probable daily runoff in Task 2a.  Results from this task should be summarized 

for each of five GMZs named in Task 4d plus the Orange County GMZ. 

Task 6:  Run the WLAM in retrospective mode, using historical discharge data, to 

estimate the quantity and quality of recharge that actually occurred. 

The Consultant, using historical daily precipitation data, and historical discharge data (as 

reported on the DMRs), shall run the current (2008) WLAM to estimate the actual 

volume and quality of water recharged to the six GMZ's named in Task 5 for the 12-year 

period commencing in January of 2005 and ending in December of 2016.  Results of this 

analysis shall be reported as the volume-weighted average, for each of the GMZ/surface 

segment combinations identified in Task 3c, across the entire 12 year assessment period.  

In addition, Consultant shall prepare a summary comparing the estimated actual values to 

the WLAM projects for the same GMZs.  Data and results from Task 4 and Task 5 should 

not be included in this Task 6 analysis. 

Task 7:  Compile the WLAM into a run-time software simulation package. 

The Consultant shall develop a simple Windows-based graphical user interface for the 

WLAM to enable SAWPA, the Task Force and the Regional Board to be able to re-run 

the WLAM to evaluate different permit requirements without needing to seek new 

proposal or negotiate new contracts.  Consultant updates to the WLAM shall include a 

standardized input file specifying the key input variables for each wastewater discharge: 

1)  The maximum volume of wastewater discharged (MGD), current & 2040 

2)  The planned volume of recycled water use (MGD), current & 2040 

3)  The permitted concentration of TDS, current & 2040 

4)  The permitted concentration of TIN, current & 2040 

5)  Applicable N-loss coefficient 

The standardized input file shall be pre-populated with the values used in the WLAM as 

it was when the Regional Board reviewed and approved the final WLA.  All other 

variables and inputs (e.g. land use, precipitation, runoff, percolation rates, etc.) would be 

locked off and inaccessible to casual users of the software package. 

The stand-alone WLAM, or alternative modeling approach, shall report results in the 

same tabular and graphic format described in Task 3c.  All results shall be output to 
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secure (unalterable) Acrobat Portable Document Format (PDF) files.  The first page of 

that file shall identify the name of the input file and the specific input variables that have 

been changed from the default values in the pre-populated input file. 

The objective of this Task is to provide the Regional Board staff , SAWPA staff and 

other users the ability to analyze alternative allocation scenarios.  This can be 

accomplished through the inclusion of a simple Window-based graphical user interface to 

the WLAM or through some alternative modeling approach or spreadsheet tool 

developed by the Consultant, either of which would enable the user to change key input 

variables and rerun the model to perform alternatives analysis.   

This Task includes the preparation of a user manual and training for up to 15 staff 

members on how to analyze scenarios, run and retrieve results from the WLAM. SAWPA 

will be responsible to provide an appropriate location and computers. Consultant shall be 

responsible for the training and relevant materials including the user manual to run the 

WLAM. The training workshop is expected to last between 4 to 8 hours 

As part of this task, the Consultant shall be required to prepare and submit prepare model 

documentation suitable for peer review. 

Task 8: Supplemental Scenario Analyses 

The Consultant shall re-run the WLAM, using different input assumptions for the 

variables listed in Optional Task 2 (below), for the five year period following submission 

of the Final Report for Tasks 1, 2 and 3.  These supplemental scenarios will not require 

any modifications to the WLAM simulation routines or other changes that would require 

the WLAM to be re-calibrated.   

Task 9:  Draft Task Reports, Draft and Final Report  

The Consultant shall prepare draft task reports for each major task documenting the 

results of Tasks 1 through 6 respectively.  These draft reports shall be provided to 

SAWPA, for review by SAWPA and members of the Task Force.  The draft task reports 

will discussed at Task Force meeting and comments received will be incorporated. 

The Consultant shall prepare a draft study report, reflecting a compilation of the draft 

reports and addressing all comments received from SAWPA and members of the Task 

Force on the previous drafts. Upon acceptance of all comments, the Consultant shall 

prepare a final study report in electronic format for distribution to SAWPA. 

Task 10:  Monthly Project Meetings 

The Consultant shall prepare for and participate in up-to-18 half-day monthly meetings 

where they will describe project status and/or present draft and final results to the 

BMPTF and/or Regional or State Water Boards. 
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Key Project Deliverables  

Task Task Deliverables Format 

1a Updated Land Use Maps GIS Shape File 

1b Updated Stormwater Management Facility Maps GIS Shape File 

1c Updated Historical Precipitation Data Excel or Access 

1d Confirm Operating Assumptions for Dams PDF 

1e Update Streamflow and Discharge Flow Data Excel or Access 

1f Update Water Quality Data (Excel or Access file) Excel or Access 

1g QA/QC Review of All Data PDF 

2a Updated Runoff Module (native code) Native Code 

2b Updated Surface Water Routing Module (native code) Native Code 

2c Updated Water Quality Module for TDS (native code) Native Code 

2d Updated Water Quality Module for TIN (native code) Native Code 

2e Updated Groundwater Recharge Module (native code) Native Code 

2f Updated TDS Recharge Module (native code) Native Code 

2g Updated TIN Recharge Module (native code) Native Code 

3a Specify range of simulated discharge/recycle conditions PDF 

3b Estimated daily values from WLAM (Excel or Access) Excel or Access 

3c Summary of results from Scenario Analyses Multiple* 

4a Identify percolation ponds and recharge basins GIS Shape File 

4b Characterize quantify and quality of recharge from ponds Excel or Access 

4c Summary of results from Task 4b Multiple 

4d Combine results from Task 4c & 3c Multiple 

5 Estimate off-channel recharge from natural precipitation Excel or Access 

6 Retrospective estimates of actual recharge Multiple 

7 Windows Run-time Version of WLAM  Excel or EXE 

7 Model Documentation and User Manual PDF 

8 Supplemental Scenario Analyses Multiple 

9 Draft Reports and Final Report Word 

10 Monthly Task Force meetings** Powerpoint 

*Reported results must be submitted in multiple formats corresponding to the original 

component files.  At a minimum, this includes the Word and Excel files used to prepare are 

text, tables, figures and graphs as well as the final PDF version of the fully assembled report. 

**Some of the estimated 18 monthly meeting may take the form of progress reports or other 

presentations by the consultant to the Regional or State Board at public workshops and 

hearings. 
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Preliminary Project Schedule 

Task Description Due Date 

1 Update Data Used in the WLAM; Draft Report 2/30/17 

2 Update and Recalibrate the WLAM; Draft Report 5/30/17 

5 
Estimate off-channel recharge from natural precipitation; 

Draft Report 
6/30/17 

3 Wasteload Allocation; Draft Report 8/30/17 

4 
Evaluation of Managed Recharge in Percolation Basins; 

Draft Report 
9/30/17 

10 Regional Board Workshop  10/20/17 

9 WLAM - Final Report 12/30/17 

X Scientific and Technical Peer Review TBD 

10 Regional Board Hearing TBD 

6 
Retrospective WLAM analysis of actual historical data; Draft 

Report 
3/30/18 

10 State Board Hearing TBD 

7 
Run-time version of WLAM, Model Documentation and 

User Manual 
9/30/18 

8 Supplemental Scenario Analyses, Draft Report TBD 

Note:  Tasks 1 through 3 are considered essential elements of the WLAM update.  Tasks 4 

through 8 are more discretionary.  Consultants are required to estimate the level of effort and 

cost to complete all eight tasks.  However, the Basin Monitoring Program Task Force may elect 

to fund or reject any task or sub-task described in this RFP for any reason. 

The Task Force acknowledges that the preliminary schedule is extremely aggressive.  However, 

this project is an update to an existing model that is already in a very high state of development.  

With the sole exception of extending the WLAM to cover the Orange County Groundwater 

Management Zone underlying Reach 2 of the Santa Ana River, the other essential elements of 

Tasks 1, 2 and 3 represent routine re-runs of the existing model based on new input data and 

relatively minor additions to the summary reports.  Moreover, the updated WLAM must be fully 

developed by the end of 2017 so that it may be used to help derive appropriate effluent limits for 

NPDES permits which are due for review and reauthorization in early 2018. 

Task 4 is also an important and major new addition to prior WLAM capabilities.  But, since Task 

4 focuses on recharge from percolation ponds that are hydrologically disconnected from the 

surface stream system; completing Tasks 1 through 3 is not dependent on finishing Task 4.  

However, results from Task 4 will likely be needed to support reauthorization of some discharge 

permits (e.g. for ponds operated by the City of Corona or local dairies) that are due for renewal 

in 2018. 
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Important Advice to Those Submitting Proposals 

It has taken many years and many thousands of hours to develop and update the current WLAM.  

The WLAM, its various sub-components and the related input data is complex.  It is impossible 

to provide a detailed description of all that is required to update the WLAM without, by 

necessity, repeating several hundred pages of text, tables and figures from previous documents.  

Therefore, the Task Force strongly advises all those preparing a proposal to thoroughly read and 

understand the following critical documents (which are made part of this RFP by reference): 

1)  Wildermuth Environmental, Inc.  TIN/TDS Study - Phase 2b of the Santa Ana Watershed 

Wasteload Allocation;  Final Technical Memorandum.  October, 2002. 

2)  Santa Ana Regional Water Quality Control Board.  Staff Report:  Public Workshop for 

Proposed Basin Plan Amendments Related to Nitrogen and Total Dissolved Solids 

Management in the Santa Ana Region.  November 21, 2003. 

3)  Santa Ana Regional Water Quality Control Board.  Resolution No. R8-2004-0001 (and 

related Attachments to the Resolution).  Resolution Amending the Water Quality Control 

Plan for the Santa Ana River Basin to Incorporate an Updated Total Dissolved Solids 

(TDS) and Nitrogen Management Plan for the Santa Ana Region Including Revised 

Groundwater Basin Boundaries, Revised TDS and Nitrate-Nitrogen Quality Objectives for 

Groundwater, Revised TDS and Nitrogen Wasteload Allocations, and Revised Reach 

Designations, TDS and Nitrogen Objectives and Beneficial Uses for Specific Surface 

Waters.  Adopted January 22, 2004. 

4)  Wildermuth Environmental, Inc.  2008 Santa Ana River Wasteload Allocation Model 

Report.  May, 2009. 

5)  Wildermuth Environmental, Inc.  Addendum to the 2008 Santa Ana River Wasteload 

Allocation Model Report for Scenario 7 - Technical Memorandum.  July, 2010. 

6)  Wildermuth Environmental, Inc.  Addendum to the 2008 Santa Ana River Wasteload 

Allocation Model Report for Scenario 8 - Final Memorandum.  January 5, 2015. 

7)  Wildermuth Environmental, Inc.  Investigation and Characterization of the Cause(s) of 

Recent Exceedances of the TDS Concentration Objective for Reach 3 of the Santa Ana 

River.  February 11, 2015. 

8)  Wildermuth Environmental, Inc.  Volume-Weighted TDS Concentration of POTW 

Discharge Above Prado Dam during August-September.  June 15, 2015. 

Above references contain embedded hyperlinks.  Clicking on each reference citation will 

download a copy of that document. 

http://www.sawpa.org/wp-content/uploads/2012/05/2004-Wasteload_AllocationRed.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/2004-Wasteload_AllocationRed.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/Nov2003-Staff-Report.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/Nov2003-Staff-Report.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/Nov2003-Staff-Report.pdf
http://www.waterboards.ca.gov/santaana/board_decisions/adopted_orders/orders/2004/04_001.pdf
http://www.waterboards.ca.gov/santaana/board_decisions/adopted_orders/orders/2004/04_001.pdf
http://www.waterboards.ca.gov/santaana/board_decisions/adopted_orders/orders/2004/04_001.pdf
http://www.waterboards.ca.gov/santaana/board_decisions/adopted_orders/orders/2004/04_001.pdf
http://www.waterboards.ca.gov/santaana/board_decisions/adopted_orders/orders/2004/04_001.pdf
http://www.waterboards.ca.gov/santaana/board_decisions/adopted_orders/orders/2004/04_001.pdf
http://www.waterboards.ca.gov/santaana/board_decisions/adopted_orders/orders/2004/04_001.pdf
http://www.waterboards.ca.gov/santaana/board_decisions/adopted_orders/orders/2004/04_001.pdf
http://www.sawpa.org/wp-content/uploads/2015/12/WLAM-2008-Report-May-2009-wAppendices.pdf
http://www.sawpa.org/wp-content/uploads/2015/12/WLAM-2008-Report-May-2009-wAppendices.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/Addendum-to-the-2008-SAR-Wasteload-Allocation-Model-Report-Scenario-7-Tech-Memo-wAppendices-AB-July-2010-WEI.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/Addendum-to-the-2008-SAR-Wasteload-Allocation-Model-Report-Scenario-7-Tech-Memo-wAppendices-AB-July-2010-WEI.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/WLAM_Scenario8_Report_2015_Final.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/WLAM_Scenario8_Report_2015_Final.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/20150211-Reach-3-TDS-Investigation-Final-Report.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/20150211-Reach-3-TDS-Investigation-Final-Report.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/20150211-Reach-3-TDS-Investigation-Final-Report.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/20150615-Reach-3-TDS-Investigation-II-final.pdf
http://www.sawpa.org/wp-content/uploads/2012/05/20150615-Reach-3-TDS-Investigation-II-final.pdf
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5. PROPOSAL REQUIREMENTS 

Responses to this RFP must be made according to the requirements set forth in this section 

for content and sequence. Failure to adhere to these requirements or to include conditions, 

limitations, or misrepresentations may be cause for rejection of the proposal. Any correction 

and resubmission by the proposer will not extend the time for evaluation of the proposal. 

Responses to this RFP will be prepared as concise as possible. The proposal will be 25 pages 

or less in length, not including resumes and project descriptions that may be included in an 

appendix. Submittal of boilerplate marketing materials is discouraged.  

All proposals must include the following information: 

1. Cover letter, including name, telephone number, fax number and address of the firm. 

2. Background information about the proposer, including technical qualifications, size 

of firm and licenses. Description of the proposer’s business (i.e., individual, 

partnership, joint venture, etc.), and background information of subconsultants to be 

used. 

3. Description of the proposer’s experience. A list of similar services and project 

descriptions undertaken by the proposer (preferably with proposed project personnel), 

with beginning and ending dates, name, address, phone number, fax number, and e-

mail address of a contact person for each reference. 

4. Organization chart showing proposed management and project team. 

5. Complete list of personnel, including subconsultants that will be dedicated to this 

project. 

6. The names and qualifications of staff who will participate in the project. 

7. A detailed description of the project approach. The project approach should describe 

the tools and methods that the Consultant will use to execute the work. The project 

approach need not repeat the Scope of Work, but should address each task, sub-task, 

and deliverable as well as optional tasks. 

8. The fee proposal will include a breakdown of labor hours by employee billing 

classification, and an expense reimbursement schedule that includes the cost of 

non-labor and sub-consultant services. The fee proposal will be broken down by task 

and sub-task. All columns and rows will have totals.  

9. Hourly billing rates for personnel to be assigned to the project. 

10. Project schedule. 

11. Miscellaneous/Exceptions. Respondents will thoroughly review the contents of this 

RFP and will submit all supplemental information required in this section of 

miscellaneous information. A draft contract agreement is enclosed within this RFP 

(Appendix A) that the consultant/firm will be required to sign. The respondent must 

identify any exceptions to that draft agreement as an element of the proposal 

submitted for review and consideration.  

6. PROPOSED SCHEDULE 

RFP Published November 7, 2016 

Proposals Due December 6, 2016 at 5pm 

Proposal Review Committee Interviews December 12-15, 2016  

Task Force Meeting – Select Preferred Proposal/Consultant January 03, 2016 

SAWPA Commission Approves Task Order January 17, 2017 

Sign Contract and Begin Work January 18, 2017 
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7. SUBMITTALS 

Please one electronic copy (PDF file delivered via email) to Mark Norton, Water Resources 

& Planning Manager and Zyanya Blancas, Administrative Assistant II, at: 

Santa Ana Watershed Project Authority 

11615 Sterling Avenue 

Riverside, CA 92503 

mnorton@sawpa.org 

ZBlancas@sawpa.org 

All proposals must be received by 5:00 p.m. on Tuesday, December 6, 2016. Proposals 

received after the stated time will not be considered. Thereafter, a review panel, composed of 

members of the Task Force and SAWPA staff, will conduct question and answer interviews 

the week of Dec. 12
th

–15th. If additional information is needed, contact Mark Norton at (951) 

354-4221 or mnorton@sawpa.org. 

8. EVALUATION CRITERIA 

Evaluation of qualifications will be conducted on the following (in order of importance): 

 Responsiveness to the RFP (pass/fail) 

 Experience and qualifications of the assigned individuals/firm 

 Project approach and understanding of needs 

 Anticipated value and quality of services received 

 Appropriateness of proposed fee structure 

 Project schedule 

SAWPA and a Proposal Review Committee, composed of members of the Task Force, 

reserve the sole right to evaluate and select the successful proposal.  The selection process is 

anticipated to include an evaluation of the proposal and an interview. 

9. GENERAL REQUIREMENTS 

9.1 All proposers are hereby advised that this RFP is an informal solicitation and is not a 

commitment or offer to enter into an agreement or engage into any competitive bidding 

or negotiation pursuant to any statute, ordinance, rule, or regulation. SAWPA reserves 

the right to negotiate with any qualified source. SAWPA reserves the right to reject any 

or all proposals for any reason or for no reason at all. 

9.2 SAWPA reserves the right to request further information from the proposer either in 

writing or orally. Such request will be addressed to that person or persons authorized by 

the proposer to represent the proposer. 

9.3 SAWPA reserves the sole right to judge the proposers’ representations, either written or 

oral. 

9.4 Proposers understand and agree that submission of a proposal constitutes 

acknowledgement and acceptance of, and a willingness to comply with, all of the terms, 

conditions, and criteria contained in this RFP. 

9.5 False, incomplete, or unresponsive statements in connection with a proposal may be 

sufficient cause for the rejection of the proposal. The valuation and determination of the 

mailto:mnorton@sawpa.org
mailto:ZBlancas@sawpa.org
mailto:mnorton@sawpa.org
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fulfillment of the above requirement will be SAWPA’s responsibility and its decision 

will be final. 

9.6 SAWPA reserves the right to interpret or change any provisions of this RFP at any time 

prior to the proposal submission date. Such interpretations or changes will be in the form 

of addenda to this RFP. Such addenda will become part of this RFP and may become 

part of any resultant contract. Such addenda will be made available to each person or 

organization that has received an RFP. Should such addenda require additional 

information not previously requested, a proposer’s failure to address the requirements of 

such addenda might result in the proposal not being considered. 

9.7 All proposals submitted in response to this RFP will become the exclusive property of 

SAWPA. At such time as SAWPA’s recommendation to the SAWPA Board relative to 

proposal selection appears on the Board Agenda, all such proposals become a matter of 

public record, and will be regarded as public records, with the exception of those parts of 

each proposal which are defined by the proposer as business or trade secrets, and so 

marked, as “confidential” or “proprietary.” SAWPA will not in any way be liable or 

responsible for the disclosure of any such proposals or any part thereof if disclosure of 

any such proposals or any part thereof if disclosure is required under the Public Records 

Act. 

9.8 SAWPA will not in any way be liable for any costs incurred in connection with the 

preparation of any proposal submitted in response to this RFP. 


